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ATTACHMENT 4.0.1.2
Addendum #2

DESIGN-BUILD PRICE PROPOSAL

CHECKLIST

Project Name: 1-64 Widening and Route 623 Interchange Improvements

Contract 1D Number: C00070542DB55

» Contents of Price Proposal:

E
E

T 1 I ] I 1

EIRE

Cost Breakdown Summary in whole numbers and Proposal Price, in
both numbers and words (Attachment 4.8.1)

Schedule of Malues-itemizedItems in accordance with Part |, Section
4.8.2, including material quantities and costs of each proposed weork
paekagepay item that makes up the total Proposal Price (Attachment
4.8.3)

Proposed Monthly Payment Schedule showing the anticipated
monthly earnings schedule on which funds will be required and
associnted-value-ofwork-in accordance with Part 1, Section 4.8.3

Price Adjustment Information and Forms for Fuel, Asphalt and
Steel, including identification of pay items and associated quantities
eligible for adjustment (Part 3, Section 6.3, Attachments 6.3)

Proposal Guaranty (C-24) required by Section 102.07 of Part 5,
Division I Amendments te the Standard Specifications

Sworn Statement Forms (C-104, C-105, Attachments 4.8.7(a) and
4.8.6(b))

DBE Requirements Forms (C-111, C-49 and C-112) as applicable
(Attachments 4.8.7(a), 4.8.7(b) and 4.8.7(c))

CD-ROM containing the entire Price Proposal in a single cohesive
Adobe PDF file
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Form C-78-RFP

ATTACHMENT 3.6

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

RFQ NO. €00070542DB55
PROJECT NO.: _0064-964-110, P101, RW201, C501

ACKNOWLEDGEMENT OF RFP, REVISION AND/OR ADDENDA

Acknowledgement shall be made of receipt of the Request for Proposals (RFP)
and/or any and all revisions and/or addenda pertaining to the above designated
project which are issued by the Department prior to the Letter of Submittal
submission date shown herein. Failure to include this acknowledgement in the
Letter of Submittal may result in the rejection of your proposal.

By signing this Attachment 3.6, the Offeror acknowledges receipt of the RFP
and/or following revisions and/or addenda to the RFP for the above designated
project which were issued under cover letter(s) of the date(s) shown hereon:

1. Cover letter of March 7, 2013 - RFP
(Date)

| 2. Coverletter of _April 232013 — Addendum No. 1
(Date)

| 3. Coverletterof May 17,2013 — Addendum No. 2
Email notification June 14, 2013 (Date)
Email notification June 1%, 2013
Postponement Email July 11, 2013

% August 14, 2013
SIGNATURE | DATE
Arthur C. Cox, III Vice President




Bonnie Hulme

From: Jo Ellen Sines

Sent: Thursday, July 11, 2013 11:59 AM

To: Bonnie Hulme

Subject: FW: |-64 Widening Price Proposals

From: Kindy, Stephen D., P.E. (VDOT) [mailto:Stephen.Kindy@VDQT.Virginia.gov]

Sent: Thursday, July 11, 2013 11:46 AM
Subject: I-64 Widening Price Proposals

Project: I-64 Widening and Route 623 Interchange Improvements Project
Project No: 0064-964-110, P101, €501, B610-B614, B616, B617, D601-D606
Location: Henrico & Goochland, Virglnia

Contract ID No: CO0070542DB55

Date: 7/11/2013

Subject: Price Proposals

The date for the submisslan of the Price Proposals has been extended and therefore the Proposals are not due today.
Any received Price Proposals will be returned unopened to Offerors. We anticipate the new date will for submitting
Proposals in early August. We will provide you the new date next week.

Steve /ﬁm}

Stephen D. Kindy, P.E.
Senior Project Delivery Engineer | Alternative Project Delivery Office | Virginia Department of Transportation | 1401 East Broad Street, Richmond, VA 23219 |
804.786.6016 Office | 804.786.7221 Fax | Stephen.Kindy@VDOT. Virginia.goy | www.virginiadot.ora

The information supplied in this message may be privileged, confidential andfor exempt from disdosure under applicable law. If you are not the intended recipient
of this message, the sender does not intend delivery to you to waive any privilege or right pertaining to this message. You have no right to retain, disseminate,
copy or disclose the material contained herein. If you have received this message in error, please immediately notify the sender by return e-mail, and delete the
errant message, Thank you,

» Please consider the environment before printing this email



Bonnie Hulme

From: Jo Ellen Sines

Sent: Tuesday, July 02, 2013 8:59 AM

To: Bonnie Hulme; Bill Clark; David Gates
Subject: FW: I-64 Widening Price Proposals

Please see below,

From: Kindy, Stephen D., P.E. (VDOT) [mailto:Stephen.Kindy@VDOT . Virginia.gov]
Sent: Wednesday, June 19, 2013 9:35 AM

To: Louis Robbins

Cc: Jo Ellen Sines; David Gates; Bonnie Hulme

Subject: RE: I-64 Widening Price Proposals

VDOT will not be issuing an addendum. The attached email serves as VDOT's formal notification to Offerors.

Steve firdy

Stephen D. Kindy, P.E.

b% Please consider the environment before printing this email

From: Louis Robbins [mailto:irobbins@CormanConstruction.com]
Sent: Wednesday, June 19, 2013 9:23 AM

To: Kindy, Stephen D., P.E. (VDOT)

Cc: Louis Robbins; Jo Ellen Sines; David Gates; Bonnie Hulme
Subject: RE: I-64 Widening Price Proposals

Steve Is your e-mail below dated June 14" the only notification we will receive changing the bridge shoulder width and
Price Proposal due date to July 11" or will an addendum be issued? Thanks Lou

&<CORMAN

CONSTRAUCTION

Louis K Robbins P.E., DBIA
Vice President Design Build
Corman Construction

12001 Guilford Rd

Annapolis Junction, MD 20701

703-772-8566
Irobbins@cormanconstruction.com

www.cormanconstruction.com




From: Kindy, Stephen D., P.E. (VDOT) [mailto:Stephen.Kindy@VDOT.Virginia.qov]
Sent: Friday, June 14, 2013 8:36 AM
Subject: I-64 Widening Price Proposals

I-64 Widening and Route 623 Interchange Improvements Project

Henrico & Goochland, Virginia

Project No: 0064-964-110, P101, C501, B610-B614, B616, B617, D601-D606
Contract ID No: C00070542DB55

Date: 6/14/2013

Subject: Price Proposals

VDOT will no longer be pursuing the design exception for the outside shoulder width on the I-64 bridges over Little
Tuckahoe Creek. Your final design for these bridges will be required to meet or exceed the 14 foot wide paved shoulder
requirement for the bridges in accordance with the reference documents listed in Section 2.0, Part 2 of the RFP. As this
will be reflected in your price proposal, we will accordingly allow additional time for the preparation of the Price
Proposal. The Price Proposal submittal date has been rescheduled for July 11, 2013.

Stephen D. Kindy, P.E.
Stephen Kindv@VDOT Virgini irainiad

b% Please consider the environment before printing this email

CONFIDENTIALITY NOTICE: This cormunication may contain privileged or other confidential information. If you are not the inlended recipient, or believe you
have received this communication in error, please do not print, copy, retransmit, disseminate or otherwise use the information. Also, please indicate to the sender
that you have received this message in error and delete the copy you received. Thank you.



4.8.1 PRICE PROPOSAL
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Request for Proposals 1-64 Widening and Route 623 Interchange Improvements

Part 1 Goochland County and Henrico County, Virginia
Instructions for Offerors Project No. 0064-964-110
April 23,2013 Contract ID # C0000070542DBS55
ATTACHMENT 4.38.1
PRICE PROPOSAL FORM

| 4.38.1 Offeror shall specify the pricing information for the items below, the dollars amount shall
be in whole numbers:

Price Proposal Cost Breakdown Summary;

Design Services, LS s £,9//030.°°
Mobilization (Construction), LS $./,4:80,000.00
Quality Assurance (QA) (Construction), LS $ Ea@ 83, 0o
Quality Control (QC) (Construction), LS $ /4 92,2/5°°
Earthwork, LS $/,932,371.00
Roadway Incidentals, LS h) 975/{ 5 i e

Bridge (Structures), LS $4.7 73 J3g0
Drainage (Structures), LS $/ 393, (L5 00

Pavement, LS $//, Eg'z’ 574 °

Permanent Traffic Control/Signage, LS $ / !{,,:2, 505 °°
Maintenance of Traffic, LS $aﬂ&9‘ 857, 00

All Others Costs, LS $ 51:3.77;3. 0o

Proposal Price; (Specify the Total Lump Sum price in both numbers and words,
this price shall equal to the total sum of the items listed above)

Lump Sum (LS): “Thikdey ~Phcee Yalioo T huaed Thd

doidcs

(533,236,243

August 14, 2013

Design-Builder: Corman Construction, Inc.

Vendor No.: €097

Commonwealth of Virginia
Virginia Department of Transportation



Request For Proposals 1-64 Widening and Route 623 Interchange Improvements

Part | Goochland County and Henrico County, Virginia
Instructions for Offerors Project No. 0064-964-110
March 7, 2013 Contract ID # C00070542DB55
ATTACHMENT 4.8.1
PRICE PROPOSAL FORM

4.8.1 Offeror shall specify, the following pricing information, in both numbers and words:

N Proposal Price;
Lump Sum _TW.avq e (Yalon Two honA@ + Thm Eght

Thoumad T heodeds Coy Thee (833237243 %)

“DOUATS MO ffecT

Date: August 14, 2013

Arthur C. Cox, IIf\ - ce President
Signature:

Design-Builder: Corman Construction, Inc.

Vendor No.: €097

Commonwealth of Virginia
Virginia Department of Transportation



4.8.2
SCHEDULE OF
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Attachment 4.82
State Project 0064-964-110

SCHEDULE OF ITEMS

This Schedule of ltems shall identify the lotal material quaniilies and costs of sach proposed pay item, using item codes and units of
measura {hat are consistent with VDOT's list of standard and non-standard item codes. Any pay items considerad for price adjusiments
shall be identified. Thae values and quantities shall be clearly supported by the escrowead pricing documents.

Date: 81472013
Fuel {F) or
VDOT ltem Price (P} Budgeted Cast
Code * Item Description Adjustment | App Quantity | unit! %

100 MOBILIZATION - 1 L5 $1,680.000.00
101 CONSTRUCTION SURVEYING (CONSTRUCTION) 1 s $200,000.00
110 CLEARING AND GRUBBING 46 ACRE 5315200.00
120 REGULAR EXCAVATION F 244406 Y $2,932,872.00
S88 UNDERDRAIN UD-4 73912 LF $591,296.00
595 QUTLET PIPE 3800 LF 557.000.00

596 ENDWALL EW-12 36 EACH 515.704.00_
1120 12" PIPECMP 267) _EacH $12,549.00
1242 24" CONC. PIPE 118 LF $9.676.00
1362 36" CONC, PIPE BS LF $14,365.00
1422 42" COMC. PIPE 243 LF $47,142.00
1480 48" CONC. PIPE 26| EAcH 5$18,174.00
6121 12" END SECTION ES-1 OR 2 & EACH 59,828.00
6241 24" END SECTION ES-1 2 EACH $6,795.00
6361 36" END SECTION ES-1 2| EacH $10,220.00
5481 48" END SECTION SECTION 2 EACH $11,058.00
7508 DROP INLET Bi-7 5 EACH 520,890.00
8962 DROP INLET DI-13 5 EACH $23,196.00
9056 MANHOLE MH-1 OR 2 1 EACH 56,541.00
10128 AGGR. BASE MATL. T. | NO. 218 F 136711  TON $1,907,243.00
10608 ASPHALT CONCRETE TY SM-12.5 FP 20603 TON $3,358,750.00
10611 ASPHALT CONCRETE TY. IM-19.0D FP 29835 TON 512,025 00
10628 FLEXIBLE PAVEMENT PLANNING 0°-2" Fp 196463 5¥ $196.463.00
10836 ASPHALT CONCRETE TY. SM-9.5D FP 9799 TON 5666,332.00
10643 ASPHALT CONCRETE TY, BM-25.00 F P 77142 TON $4,625,895.00
10645 ASPHALT CONCRETE TY, SMA 19 FP 10642 TON $1,021,632.00
10700 RUUMBLE STRIP, ASPHALT 17.42 MILE §15,534.00
13312 GUARDRAIL TERMINAL GR-7 (NCHRP 350) 8| EacH $18,352.00
13315 GUARDRAIL TERMINAL GR-11 18] EacH $14,742.00
13320 GUARDRAIL GR-2 17336 LF $277,376.00
13341 GRORAIL TER. GR-6{WEATHER.STEEL) 13 EACH 512,064.00
13345 GR-9 10 EACH $26,210.00
12392 FINED ORJECT ATTACH. GR-FOA-2 T. | 17| EacH $40,851.00
13393 FIXED OBJECT ATTACH. GR-FOA-2 TY. 11 5] EACH 52,455.00
13421 MEDIAN BARRIER MB-3 270 LF 4$8,510.00
13462 MECIAN BARRIER MB-7F {Pier Protection) 1065 LF $302,460.00
13810 RETAINING STRUCTURE F 7564 SF $423,584.00
14162 GEOTEXTILE FABRIC 21336 s¥ 542,672.00
14260 CRUSHER RUN AGGR NO 25 OR 26 2500 TON 572,500.00
14280 COARSE AGGRNO B 475 TON 520,900.00
14350 SOIL MEDIA MIX 4741 cY $123,266.00

! Use five-digit work item codes and units of

Regular Excavation, etc...}.

that are ¢

with vDOT's list of standard and non-standard item codes (i.e. 00100-Mobilization; 00120~



Attachment 4.8.2
State Project 0064-964-110
SCHEDULE OF ITEMS

This Schedule of ltems shall identify the total material quantities and costs of each proposed pay item, using item codes and units of
measura that are consisient with VDOT's list of standard and non-standard item codes. Any pay items considered for price adjustments
shall be identified. The values and quantitles shall ba clearly supported by tha escrowed pricing documents.

_ Date: 8/14/2013
Fual (F) or
VDOT ltem Price (P) Budgeted Cost
Code ' item Description Adjustment | AppQuantity |  Unit' s

14406 |_§"l PIPE UNDERDRAIN 12802 LF $102,416.00
22643 FENCE FE-CL 1100 LF $19,200.00
23560 TEMP. SAFETY FENCE 4° 5000 LF $10,000.00
24152 TYPE Il BARRICADE 8* 10 EACH $3,820.00
24160 CONSTRUCTION SIGNS 3651 SF $54,765.00
24257 TRAF.BARR SERVICE CONC. DOUBLE FACE 25600 LF $998,400.00
24410 DEMOUTION OF PAVEMENT 47474 SY $128,000.00

24500 REMOVE EXISTING GUARDRAIL 19221 LF 519.M
25591 DESIGN BUILD PRELIMINARY ENGINEERING 1 EACH 52,911,030.00
25593 DESIGN BUILD QAQC 1 EACH 51,202,215.00
25595 QA 1 L5 5720,883.00
25596 Destgn Build MOT 1 LS 51,012,024.00
26117 ORY RIPRAP CL 1. EC-1 1329 TON $74,424.00
27012 TOPSOIL CLASS A2 54055 CY $486,855.00
27102 REGULAR SEED 1 L5 $121,000.00
27210 FERTILIZER 10-20-10 5 TON $5,460.00
27250 LIME 2 TON 5436.00
27321 PROTECTIVE COVERING EC-2 10000 SY $20,000.00
27325 SOILSTABEC-3TYPEA 2000 Y 57,640.00
ZEL TEMP DIVERSION DIKE 2800 LF $12,208.00
27401 ERUEQN CONTROL RIPRAP 500 TON $13,730.00
27410 CHECK DﬂM!RDCK) TY.1 250 EACH §13,250.00
27430 SILTATION CONTROL EXCAVATION 1 LS $29,124.00
217451 INLET PROTECTION, TYPE A 1 EACH §273.00
27500 GEQTEXTILE FABRIC 5000 5Y 515,000.00
27505 TEMP, SILT FENCE 30000 LF $60,000.00

27580 TEMP SECIMENT BASIN EXCAVATION 12000 <Y SISZ.M
46011 OH Power Lines Tensioning 1 LS $32,772.00
£0108 SIGN PANEL 3750 SF $93,750.00
£0406 SIGN POST STEEL S5P-VIA 828 LF $72,864.00
£0434 SIGN POST STP 1 1668 LF $25,020.00
50510 CONC FOUND 5TP 1 139 EACH $36,418.00
50511 Sign Structure Foundation 40 Y $32,320.00
50854 REM.-DISPOSE SIGN STR.TY. V| A 42 EACH 5882.00
50882 REMOVE DIS TY 5P 2 FROM OH 1 EACH 510,159.00
50303 S0' Cantiliever Sign 1 EACH 574,831.00
50904 40' Cantiliever Sign 1 FACH $95,587.00
51030 EMERGENCY PREEMPTION DETECTOR CABLE 835 LF $1,670.00
51030 EMERGENCY PREEMPTION W/CONFIRMATION LIGHTS 3 EACH 58,028.00

! Use five-digit work item codes and units of measure that are consistent with VDOT's list of standard and non-standard item codes (Le. 00100-Mabilization; 00120~

Regular Excavation, ete...).



Attachment 4,

tate Pr

t 0064-9

110

SCHEDULE OF ITEMS

This Schedule of Items shall identify tha total material quantities and costs of each proposed pay item, using item codes and units of
measure that are consistent with VDOT's list of standard and non-standard item codes. Any pay items considered for price adjusiments
shall be identified. The values and quantilies shall be clearly supported by tha escrowad pricing documents.

_ Date: 811472013
Fuel {F) or
vDOT ttem Price {P) Budgeted Cost
Code ' ltem Description Adjustment | App Quantity | Unit' $)
51030 SIGNAL CONTROLLER CABINET 1] EACH $17,926.00
51030 SIGNAL CONTROLLER TYPE 1! 1] EACH 57,450.00 §
51030 UNITERRUPTABLE POWER SUPPLY BATTERY 1 EACH 5655.00
51030 UNINTERRLIPTIBLE POWER SUPPLY IT5 4 EAC_H 55.33_532_0_
51030 UNITERRUPTABLE POWER SUPPLY CABINET 1 EACH 51,747.00
51031 UNINTERUPTABLE POWER SUPPLY SIGNALS 1 EACH 56,336.00
51302 Mast Arm Pole 1 EACH $9,121.00
51033 Mast Arm Pole TY 2 1] EACH $10.054.00
51034 Sign Face Signal 59 SF 51.770.00
53035 Rem Of Existing Tratfic Signa! 1 LS $5.085.00
51160 WELEC.SERV.GROUNDING ELECTRODE (10') 20 EACH 52,000.00
51170 ELECTRICAL SERVICE SE-5 1 EACH 52,676,00
51184 TRAFFIC SIGNAL HEAD SECTION 12" LED 28 EACH 57,028.00
51238 CONC. FOLIND. SIGNAL FOLE PF-8 2 EACH $19,400.00
51249 CONCRETE FOUND. PF-4 1] EACH $2,402.00
51319 SIG. POLE MP-1 20' ONE ARM 32' 1] EACH $2,698.00
51347 5IG. POLE MP-1 20' ONE ARM 60' 1] EACH $5,702.00
51607 14/7 CONDUCTOR CABLE 870 LF $1,740.00
51615 14/1 ENCLOSED COND. CABLE 1110 LF $2,220.00
51700 14/2 CONDUCTOR CABLE SHIELDED 3365 LF $6,730.00
51830 HANGER ASSEMBLY SM-3 ONE WAY [ EACH $1,494.00
51910 SAWCUT 536 LF $4,824.00
54037 TY.8 CL.1 PAVE, LINE MARK, 8° 5500 LF $5,500.00
54042 T¥.8 CL.I PAVE, LINE MARK, 24" 24 LF 5144.00
54075 TY.B CL.vI PAVE. LINE MARK, 4" 6734 Lf $20,202.00
54076 TY.B CL. VI PAVE, LINE MARK. 6" 118513 LF $474,052.00
54077 TY.B CL.VI PAVE, LINE MARK, 8" 10350 LF $51,750.00
54240 PAVE. MARKER 1 WAY PERM 1654 EACH $89,316.00
54240 TEMP. PAVE. MARKER 1 WAY 1700]  EACH 510,200.00
54242 PAVE. MARKER 2 WAY PERM 46] EACH $2,484.00
54242 TEMP. PAVE. MARKER 2 WAY 4 EACH $400.00
54300 PAVE.MESS.MARK.ELONG.ARROW SIN 12| EACH $9,900.00
55060 & CONDUCTOR CABLE 3300 LF Sl.M
55587 JUNCTION BOX 1B-52 15 EACH Sll.?gﬂi
55588 JUNCTION BOX JB-53 1 EACH $961.00
56022 1" METAL CONDUIT 64 LF Sw
58028 1 IILI'\_A_ETAL CONDUAT 40 LF $760.00
56032 2" METAL CONDUIT 40 LF $800.00
56038 |NEW ELECTRICAL SERVICE 4 EACH 512,452.00
56038 POWER WIRE , LF OF 4 CONDUCTORS, APPROXIMATE DISTANCE 1100 FOOT $12,100.00

! Use five-digit work itam codes and units of r

that are ¢

Regular Excavation, ete...}.

with YDOT's list of standard and non-standard item codes (i.e. 00100-Mabilization; 00120-



Attachment 4.82
State Project 0064-9

110

SCHEDULE OF ITEMS

This Schedule of ltems shall identify the total material quantities and costs of each proposad pay item, using item codes and units of
measura that are consistant with VDOTs list of standard and non-standard item codes. Any pay items considered for price adjusiments
shall be identified. The values and quantities shall be clearly supported by the escrowed pricing documents.

- Date: 3  41,500.00
Fuel (F} or
VDOT tem Price {P) Budgeted Cost
Coda ' Itam Description Adjustment | App Quantity Unit! )
56038 POWER CONDUIT 1100 LF 5 3,300.00
56051 BORED CONDUIT 3* 640 LF H 20,480.00
56053 2" PVC CONDUIT 1710 LF 5 5,130.00
56200 TRENCH EXCAVATION 1830 Lf 5 12,910.00 |
56205 TEST BORE 2 EACH 5 2,140.00
55050 NS CCTV CAMERA ASSEMBLY [ CAMERA, ELECTRONICS) 4 EACH S 21,192.00 |
59050 NS POLE MOUNTED CONTROLLER CABINET 4 EACH S 27,176.00
59080 NS CCTV CAMERA POLE 4 EACH S 77,780.00 |
59050 NS VIDED ENCODER 4 EACH S $,828.00 |
58050 NS MODIFY/CONFIGURE COMMUNICATIONS NETWORK 4 EACH 5 7.952.00
59050 NS5 ETHERNET EDGE SWITCH [ EACH 5 7,908.00
55050 N5 FIBER INTERCONNECT CENTER {{NCLUDES SPUCING) 4 EACH 5 12,144.00 |
59050 N5 FIBER CONDUIT 1200 LF 5 3,600.00
55050 N5 FIBER OPTIC CABLE VAULT 4 EACH 5 8,652.00 |
53050 NS NEW OR MODIFY EXISTING SPLICE ENCLOSURE {|NCLUDES SPLICING) 4 EACH 5 7.,644.00 |
58050 NS FIBER OPTIC JUNCTION BOX 4 EACH 5 3,844.00 |
59071 NS TRENCHING OR BORING 1100 LF 5 33,000.00
59050 NS POWER CONDUCTOR JUNCTION BOXES 3 EACH S 6,552.00
59071 NS DROP CABLE, 12 COUNT FIBER 1200 LF S 4,800.00
59071 N5 TRENCHING OR BORING 1200 LF 5 9,600.00
£0404 CONCRETE CLASS A4 503.4 Y H 375,480.00
£0450 CONCRETE CLASS A4 BRIDGE APPR. SLAB 3318 Y 5 74,655,00
60452 REINFORCING STEEL BRIDGE APPROACH SLAB 75200 LB 5 75,200.00
£0430 BRIDGE DECK GROOVING 1636 5Y 5 7.308.00
61247 __|PRESTRESSED CONCRETE BEAM - 61° Bulb-T (110'- 120') 1| eact |s  eesoopoo
CORROSION RESISTANT REINFORCING STEEL, SOUD
61703 |STAINLESS 1wose0] e |s 17071800 |
62010 |CONCRETE PARAPET 46| ¢ |s  esse0.00 |
62501 PREFORMED ELAST. JT. SEALER 2" 376 LF S 15,792.00
62535 NS BRIDGE SUPERSTRUCTURE (Elastomeric Brg Pacs} 28 EACH 5 45,920.00
54005 SELECT MATL. Y. | MIN. CBR-30 27464 TON & 331.500.00
54011 STRUCTURE EXCAVATION 1688 Y 5 38,824.00
64036 PIPE UNDERDRAIN &" 602 LF H 11,428.00
54045 TEMPORARY SHEET PILING 65160 SF 5 608,508.00
54112 STEEL PILES 12" 1672 LF $ 884.676.00
£4765 PILE POINT FOR 12" STEEL PILE 152 EACH ] 92,560.00
84767 LOADING TEST FOR 127 STEEL PILE 4 EACH $ 171,270.00
£4768 BRIVING TEST FOR 12" STEEL PILE a4 LF 5 148,114.00
€5013 CONCRETE CLASS A3 1526.2 cY - 22.578.00
65200 REINF. STEEL 103660 LB H 22,000.00
65201 CARBON/CHROMIUM 125280 LB ] 279.930.00

! Use five-digit work itern codes and units of

e that are c

Regular Excavation, etc...).

with VDOT's list of standard and non-standard iterm codes (i.e. 00100-Mobilization; 00120~



4.8.3 PROPOSED MONTHLY
PAYMENT SCHEDULE

ITINA3HIS
INIWAYAL ATHLINCOW
d3sodoud £8'f



VDOT

I-64 Widening and Route 623 Interchnage Improvements
Design-Build Project
State Project No.: 0064-964-110, P101, RW201, C501, B610-B614, B616, B617, D601-D606
Federal Project No.: NH-064-2(150)

Contract ID Number: C00070542DB55

Corman Construction, Inc.
Monthly Payment Schedule

Submitted - 8/14/2013
Month Draw Total
October-13] §  393,540.80
November-13| $ 396,864.62
December-13| $ 396,864.62
January-14| $ 396,864.62
February-14] §  396,864.62
March-14| § 1,214,193.02
April-14} § 1,534,609.68
May-14| $ 1,826,773.84
June-14] § 1,959,062.04
July-14| § 2,403,457.35
August-14| § 1,782,566.97
September-14] $§ 1,613,384.32
October-14| $ 1,140,736.50
November-14| §  773,786.30
December-14| $ 722,599.40
January-15| §  517,353.25
February-15[ §  514,361.81
March-15| § 1,279,339.97
April-15| § 1,510,678.14
May-15] § 848,904.73

Month Draw Total
June-15| § 1,561,200.27
July-15| § 2,014,237.53

August-15| $ 2,080,714.01
September-15] $ 2,527,103.62
October-15] $ 1,686,840.83
November-15| § 1,745,340.14
Contract Total= §  33,238,243.00




4.8.4 ADJUSTMENTS TO FUEL,
ASPHALT & STEEL PRICES
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Request for Proposals [-64 Widening and Route 623 Interchange Improvements

Part 3 Goochland County and Henrico County, Virginia
Lump Sum Agreement Project No. 0064-964-110
March 7, 2013 Contract ID # C0070542DB55
EXHIBIT 6.3{a)
ADJUSTMENT FOR ASPHALT
SPECIAL PROVISION FOR

ASPHALT MATERIAL PRICE ADJUSTMENT
DESIGN-BUILD PROJECTS
November 5, 2012

In the event the Design-Builder elects to seek adjustment for asphalt items designated in the Price Proposal\Contract
as Price Adjustment Items such items will be subject to price adjustment as set forth herein. Other items will not be
adjusted, except as otherwise specified in the contract. If new pay items which contain Asphalt Material are
established by Work Order, they will not be subject to Price Adjustment unless specifically designated in the Work
Order to be subject 1o Price Adjustment.

Each month, the Department will publish an average state-wide PG 64-22 f.o.b. price per ton developed from the
average terminal prices provided to the Department from suppliers of asphalt cement to contractors doing work in
Virginia. The Department will collect terminal prices from approximately 12 terminals each month, These prices
will be received once each month from suppliers on or about the last weekday of the month. The high and low prices
will be eliminated and the remaining values averaged to establish the average statewide price for the following
month. That monthiy state-wide average price will be posted on the Scheduling and Contract Division website on or
shout the first weekday of the foliowing month,

This monthly statewide average price will be the Bage Index for ali contracts on which bids are received during the
calendar month of its posting and will be the Current Index for ali asphait placed during the calendar month of its
posting. In the event an index changes radically from the apparent trend, as determined by the Engineer, the
Department may establish an index which is determined to best reflect the trend.

The amount of adjustment applied will be based on the difference between the Price Proposai\Contract Base Index
and the Current Index for the applicable calendar month during which the work is performed.  Adjustment of any
asphalt material item designated as a price adjustment item which does not contain PG 64-22, except PG 76-22, will
be based on the indexes for PG 64-22. The quantity of asphalt cement for asphalt concrete pavement to which
adjustment will be applied will be the quantity based on the percent of asphalt cement shown on the appropriate
approved job mix formuia.

The quantity of asphalt emulsion for surface treatments to which adjustment will be applied will be the quantity
based on 65 percent residual asphalt.

Price adjustment will be shown as a separate entry on the monthly application of payment for work packages
completed; however, such adjustment wili not be included in the total cost of the work for progress determination or
for extension of contract time.

In order to be eligible for asphait price adjustment under this provision, the Design-Buiider shall ciearly identify
within the Schedule of Values those pay items and the associated quantities it chooses to have asphalt price
adjustment appiied to in its work packages. Items the Design-Builder claims in its application of payment for
asphalt adjustments must be properly designated in order to be considered for adjustment. [tems not properly
designated or left out of the Design-Buiider’s Schedule of Values will automatically not be considered for
adjustment.

Any apparent attempt to unbalance bids in favor of items subject to price adjustment or failure to submit required
cost and price data as noted hereinbefore may result in rejection of items for asphalt adjustment.

Xl elect to use this provision Date: August 14, 2013 i
__l elect not to use this provision Signature; %
b f
Design-buil der: Corman Construction, Inc.

Vendor No,; €027




EXHIBIT 6.3(b)

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
PRICE ADJUSTMENT

INSTRUCTIONS - This form is to be completad and returned QNLY when asphalt concrete items are
designated for price adjustment on the bld price sheets.

PROJECT NUMBER: 0064-964-110, P101, RW201, (501

DIiSTRICT:

Bid Prices In this contract for items containing PG 64-22 asphalt cement were developed using an f.o.b.
priceof $ per IMPERIAL ton for PG 84-22. This quote will be averaged

into the monthly price index.

Bid Prices in this contract for items containing PG 76-22 asphalt cement were developed using an f.o.b.

picect s (30.00 per IMPERIAL ton for PG 76-22. This quote is project specific.
(When required by provisions)

Price quotes signed by each supplier from which the Design-Builder proposes to obtain PG 64-22 or PG 76-22
shall be maintained by the successful bidder, These quates shali be retained on site during the life of the
Contract for review by the Engineer upcn request.

i | eiect to use this provision
__ I elect not to use this provision DATE: __August 14, 2013

]
SIGNATURE: MM

Arthur C. Cox, III - Vice 'President

Corman Construction, Inc.
{Fimm or Corporation)

C097
(Vendor No.)




Request for Proposais I-64 Widening and Route 623 Interchange Improvements

Part 3 Goochland County and Henrico County, Virginia
Lump Sum Agreement Project No. 0064-964-110
March 7, 2013 Contract ID # C00070542DB55
EXHIBIT 6.3 {c)
ADJUSTMENT FOR FUEL

VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
OPTIONAL ADJUSTMENT FOR FUEL
DESIGN-BUILD PROJECTS

November 5, 2012

In the event the Design-Builder elects to seek adjustment for fuel items designated in the Price
Proposal\Contract as Price Adjustment Items such items will be subject to price adjustment as set forth
herein. Other items will not be adjusted, except as otherwise specified in the contract.

The Design-Builder will submit their monthly application for payment associated with eligible work
packages with an adjustment up or down as appropriate for cost changes in fuel used on specific items of
work identified in this provision. A master listing of standard items eligible for fuel adjustment is provided
by the Department on its website at the following link
http://iwww.virginiadot.org/business/resources/imasteroptionalfuglitems.pdf. The listing on the web site
also includes the corresponding fuel factor for each item. The fuel usage factor for each item is
considered inclusive of all fuel usage.

The amount of adjustment will be computed from the change in the indexes and the on-site fuel use as
shown in the Department’s master listing of eligible items.

in order to be eligible for fuel adjustment under this provision, the Design-Builder shall clearly identify in
within the Schedule of Values those pay items and the associated quantities it chooses to have fuel
adjustment applied to in its work packages. items the Design-Builder claims in its application of
payment for fuel adjustments must be properly designated in order to be considered for adjustment.
Iterns not properly designated or left out of the Design-Builder's Schedule of Values will automaticaily not
be considered for adjustment.

The monthiy index price to be used in the administration of this provision wiil be caiculated by the
Department from the Diesel fuel prices published by the U. S. Department of Energy, Energy information
Administration on highway diesel prices, for the Lower Atlantic region. The monthiy index price will be the
price for diesel fuel calculated by averaging each of the weekiy posted prices for that particular month.

For the purposes of this provision, the base index price will be calculated using the data from the month
preceding the receipt of bids. The base index price will be posted by the Department at the beginning of
the month for all bids received during that month.

The current index price will be posted by the Department and wiil be caiculated using the data from the
month preceding the particular estimate being vouchered for payment.

The current monthiy quantity for eligible items of work selected by the Design-Buiider for fuel adjustment
in its work packages will be multiplied by the appropriate fuel factor to determine the gallons of fuel to be
cost adjusted. The amount of adjustment per gailon will be the net difference between the current index
price and the base index price. Computation for adjustment will be made as follows:

S=(E-B)QF
Where; S = Monetary amount of the adjustment (pius or minus)

B8 = Base index price
E = Current index price

Commonwealth of Virginia
Virginia Department of Transportation
Page 1 of 2



Request for Proposals I-64 Widening and Route 623 Interchange improvements

Part 3 Goochland County and Henrico County, Virginia
Lump Sum Agreement Project No, 0064-964-110
March 7, 2013 Contract ID # C00070542DB55

Q = Quantity of individual units of work
F = Appropriate fuel factor

Adjustments will not be made for work performed beyond the original contract time limit unless the original
time limit has been changed by an executed Work Order.

If new pay items are added to this contract by Work Order and they are listed in the Department's master
listing of eligible items, the Work Order must indicate which of these individual items will be fuel adjusted;
otherwise, those items will not be fuel adjusted. If applicable, designating which new pay items will be
added for fuef adjustment must be determined during development of the Work Order and clearly shown
on the Work Order form. The Base index price on any new eligible pay items added by Work QOrder will
be the Base Index price posted for the month in which bids were received for that particular project. The
Curmrent Index price for any new eligible pay items added by Work Order will be the Index price posted for
the month preceding the estimate on which the Work Order is paid.

When gquantities differ between the last monthly application of payment prepared upon final acceptance
and the final application of payment, adjustment will be made using the appropriate current index for the
period in which that specific item of work was last performed.

In the event any of the base fuel prices in this contract increase more than 100 percent (i.e. fuel prices
double}, the Department wiil review each affected item of work and give the Design-Builder written notice
if work is to stop on any affected item of work. The Department reserves the right to reduce, eliminate or
renegoliate the price for remaining portions of affected items of work.

Any amounts resulting from fuel adjustment will not be included in the total cost of work for determination
of progress or for extension of contract time.

.Zl elect to use this provision Date;_August 14. 2013

__1 elect not to use this provision Signature:

Design-builder: Corman Consttuction, Inc.

Vendor No,; €097

Commonwealth of Virginia
Virginia Department of Transportation
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Request for Proposals 1-64 Widening and Route 623 Interchange Improvements

Part 3 Goochiand County and Henrico County, Virginia
Lump Sum Agreement Project No. 0064-964-110
March 7, 2013 Contract ID # C00070542DB55
EXHIBIT 6.3(d)
ADJUSTMENT FOR STEEL

ViRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
PRICE ADJUSTMENT FOR STEEL
DESIGN-BUILD PROJECTS

June 30, 2011

In the event the Design-Builder elects to seek adjustment for steel items designated in the Price
Proposal\Contract as Price Adjustment ltems such items will be subject to price adjustment as set forth
herein. If new pay items which involve steel are established by Work Order, they will not be subject to
Price Adjustment unless specifically designated in the Work Order to be subject to Price Adjustment.

The Design-Builder will submit their monthly application for payment associated with eligible work
packages with an adjustment up or down as appropriate for cost changes in steel used on specific items
of work identified in the Price Proposalfcontract in accordance with this provision. Provided at the end of
this provision is a master listing of standard bid items the Department has determined are eligible for steei
price adjustment. Inventoried materials from the listing of eligible items are specifically excluded for
consideration. In addition, concrete items where reinforcing steel is normally included in the unit bid price
for the item such as (but not limited to) drop inlets, median barriers, sound barrier walls, bridge railing and
parapets, are not eligible for consideration under this prevision.

The requirements of this provision shall apply only to material cost changes that occur between the date
of the opening of the Price Proposal and the date the material is shipped to the fabricator. To be eligible
for this price adjustment, Design-Builder is required to fill out the accompanying Form for Price
Adjustment for Eligible Sieel ltems on Design-Build Projects and submit the same with its Price Proposal
for the Project. By signing the Form and submitting it with its Price Propesal Design-Builder declares its
intention to participate in the price adjustment in its contract with the Department. For the purposes of
this provision, the prices listed on the Form for Price Adjustment for Eligible Steel ltems on Design-Build
projects are fixed for cost and adjustment calculations regardless of quantities incorporated into finai
design. Further, in order for steel items to be eligible for adjustment, once shipped to the fabricator, the
items shall be specifically stored, labeled, or tagged, recognizable by color marking, and identifiable by
project for inspection and audit verification.

Design-Builder shall upon request furnish documentation supporting the price per pound for eligible steel
items as shown on the Form for Price Adjustment for Eligible Steel ltems on Design-Build Projects
fumished with its Price Proposal. Design-Builder must use the format as shown with this Form; no other
format for presenting this information will be permitted. Design-Builder shall certify that all items of
documentation are original and were used in the computation of the price per pound amount for the
represented eligible pay items for the month the Price Proposal was opened. This documentation shali
support the base line material price (“Base Price”) of the steel item only. Base price per pound shall not
include the following cost components: fabrication, shipping, storage, handling, and erection.

Failure to submit all documentation required or requested supporting the per pound prices on eligible
steel items will result in Design-Builder being ineligible for a price adjustment of any or all steel items.

Price adjustment of each qualifying item under consideration will be subject to the following condition:
There is an increase or decrease in the cost of eligible steel materials in excess of 10 percentup to a

maximum of 60 percent from the Base Price when compared with the latest published price index
(“Price Index") in effect at the time material is shipped to the fabricator.

Commonwealth of Virginia
Virginia Department of Transportation
Page | of 8



Request for Proposals 1-64 Widening and Route 623 Interchange Improvements

Part 3 Goochland County and Henrico County, Virginia
Lump Sum Agreement Project No. 0064-964-110
March 7, 2013 Contract ID # C00070542DB55

The Price Index the Department is using is based on The U.S. Depariment of Labor, Bureau of Labor
Statistics, Producers Price Index (PP!) which measures the average price change over time of the specific
steel eligible item from the perspective of the seller of goods. The Master List table provided at the end of
this provision indicates the Producers Price Index (PPI) steel category index items and the corresponding
I.D. numbers to which VDOT items will be compared. Please note: The Producers Price Index (PPI) is
subject to revision 4 months after original publication, therefore, price adjustments and payments will not
be made until the index numbers are finalized.

The price adjustment will be determined by computing the percentage of change in index value beyond
10 percent above or below the index on the date of opening of Design-Builder's Price Proposal to the
index value on the date the steel material is shipped to the fabricator (Please see included sample
examples). Weights and date of shipment must be documented by a bill of lading provided to the
Department. The final price adjustment dollar value will be determined by multiplying this percent
increase or decrease in the index (after 10%) by the represented quantity of steel shipped, by the Base
Price per pound subject to the limitations herein.

Price increase/decrease wili be computed as follows:

A=BxPxQ
Where; A= Steel price adjustment in lump sum dollars
B=

Average weighted price of steel submitted in Design-Builder's Price
Proposal for project in price per pound as listed on the Form for
Price Adjustment for Eligible Steel ltems on Design-Build Project

P = Adjusted percentage change in PPI average from shipping date to
date of opening of Price Proposal minus 10% (0.10) threshold

Q= Total quantity of steel in pounds shipped to fabricator for specific
project

The need for application of the adjustments herein to extra work will be determined by the Engineer on an
individual basis and, if appropriate, will be specified on the Work Order.

This price adjusiment is capped at 60 percent. This means the maximum *P" value for increase or
decrease that can be used in the above equation is 50% (60%-10% threshold).

Calculations for price adjustment shall be shown separate from the monthly progress payment for work
packages and will not be included in the total cost of work for determination of progress or for extension
of contract time.

Upon Department review and due process consideration for redress by Design-Builder, any apparent
evidence to unbalance the price supplied by Design-Builder in favor of items subject to price adjustment
will result in ineligibility for Department participation under this provision.

Commonwealth of Virginia
Virginia Depariment of Transportation
Page 2 of 8



Request for Proposals 1-64 Widening and Route 623 Interchange Improvements

Part 3 Goochland County and Henrico County, Virginia
Lump Sum Agreement Project No. 0064-964-110
March 7, 2013 Contract ID # C00070542DB55

FORM FOR PRICE ADJUSTMENT FOR ELIGIBLE STEEL ITEMS ON DESIGN-BUILD PROJECTS
Must be supplied with Price Proposal for Depariment Participation

{All prices to be supported by project-specific quotes)
DATE FOR RECEIPT OF PRICE PROPOSAL _August 14, 2013

Note: All prices (costs) are to include any surcharges on materials quoted. Vendors must include this
surcharge with their cost. All prices (costs) are F.0.B. from the originating mill.

ltem Unit Date of
Number Item Description Quantity Unit Price Supplier Quote

Wel/l, the undersigned, understand that by supplying prices for the steel items listed above and signing
this form we are declaring our desire to apply the Special Provision For Steel Adjustment for Design-Build
Projects to this Price Proposal and contract. The terms and conditions for participation are as stated In
the Special Provision,For Steel Adjustment for Design-Build Projects.

August 14, 2013
Design-Bulider Date
Arthur C. Cox, III, Vice President
Corman Construction, Inc.

Commonwealth of Virginia
Virginia Department of Transportation
Page 3 of 8



Request for Proposals I-64 Widening and Route 623 Interchange Improvements

Part 3 Goochland County and Henrico County, Virginia
Lump Sum Agreement Project No. 0064-964-110
March 7, 2013 Contract ID # C00070542DB55

Sample Calculation of a Price Adjustment (increase)

Project bid on April 28, 2004.

Project has 450,000 Ib. of eligible structural steel.

Design Builder's *f.0.b. supplier price for structural steel submitted in the Price
Proposal is $0.2816 per pound. *free on board

Adjusted** BLS Producers Price index (PPI) most recently published average at time of opening of the
Price Proposal is 139.6.

All eligible steel shipped to fabricator in same month, October 2004.
Adjusted BLS Producers Price Index (PPl) most recently published average for month of October is 161.1

Adjustment formula is as follows:
A=BXPXQ

Where; A= Steel price adjusiment in lump sum dollars

B = Average weighted price of steel submitted in the Price Proposal for
Design-Build project in $ per pound

P = Adjusted percentage change in PPl average from shipping date to
date of submitted Price Proposal minus 10% (0.10) threshold

Q = Total quantity of eligible steel shipped to fabricator in October
2004 for this project in pounds

B= $0.2816
P= (161.1- 139.6)/139.6 - 0.10 = 0.054
Q= 450,000 Ib.

A= 0.2816 x 0.054 x 450,000
A= $6,842 88 pay adjustment to Design-Builder

Commonwealth of Virginia
Virginia Department of Transportation
Page 4 of §



Request for Proposals [-64 Widening and Route 623 Interchange Improvements

Part 3 Goochland County and Henrico County, Virginia
Lump Sum Agreement Project No. 0064-964-110
March 7, 2013 Contract ID # C00070542DB55

Sample Caiculation of a Price Adjustment (decrease)

Project bid on April 28, 2004.

Project has 450,000 Ib. of eligible structural steel.

Design-Builder's *f.0.b. supplier price for structural steel submitted in the Price
Proposal is $0.2816 per pound. *free on board

Adjusted BLS Producers Price Index {PPI) most recently published average at time of opening of the
Price Proposal is 156.6.

All eligible steel shipped to fabricator in same month, October 2004.
Adjusted BLS Producers Price Index (PPI) most recently published average for month of October is 136.3

Adjustment formula is as follows:
A=BXPXQ

Where; A= Steel price adjustment in lump sum dollars

B = Average weighted price of steel submitted in the Price Proposal for
Design-Build project in $ per pound

P = Adjusted percentage change in PPl average from shipping date to
date of submitted Price Proposal minus 10% (0.10) threshold

Q = Total quantity of eligible steel shipped to fabricator in October
2004 for this project in pounds

B= $0.2816
P= {156.6-136.3)/156.6 - 0.10 = 0.030
Q= 450,000 Ib.

A= 0.2816 x 0.030 x 450,000
A= $3,801.60 credit to Department

Commonwealth of Virginia
Virginia Department of Transportation
Page 50f 8



Request for Proposals 1-64 Widening and Route 623 Interchange Improvements

Part 3 Goochland County and Henrico County, Virginia

Lump Sum Agreement Project No. 0064-964-110

March 7, 2013 Contract ID # C00070542DB55
MASTER LISTING

STANDARD BID ITEMS ELIGIBLE FOR STEEL PRICE ADJUSTMENT

March 18, 2009

BLS Series I. D.

Number WPU
ITEM NUMBER ITEM DESCRIPTION UNITS used in$ adjust.
00519 SHEET PILE, STEEL SF avg. 1017 & 101
00540 REINF. STEEL LB 101704
00542 EPOXY COATED REINF. STEEL LB 101704
00560 STRUCTURAL STEEL JB-1 LB avg. 1017 & 101
11030 REINF. STEEL BRIDGE APPR. SLAB LB 101704
11181 PATCH.HYDR.CEM.CONC. PAVE. SY 101704
13290 GUARDRAIL GR-8 (NCHRP 350 TL-3) LF avg. 1017 & 101
13292 GUARDRAIL GR-8A (NCHRP 350 TL-3) LF avg. 1017 & 101
13294 GUARDRAIL GR-8B (NCHRP 350 TL-3} LF avg. 1017 & 101
13310 GUARDRAIL TERMINAL GR-6 (NCHRP 350) LF avg. 1017 & 101
13320 GUARDRAIL GR-2 LF avg. 1017 & 101
13323 GUARDRAIL GR-2A LF avg. 1017 & 101
13331 RAD. GUARDRAIL GR-2 LF avg. 1017 & 101
13333 RAD. GUARDRAIL GR-2A LF avg. 1017 & 101
13335 GUARDRAIL GR-3 LF avg. 1017 & 101
13341 GUARDRAIL TER. GR-6(WEATHERING STEEL LF avg. 1017 & 101
13351 GUARDRAIL GR-8 LF avg. 1017 & 101
13352 GUARDRAIL GR-8A LF avg. 1017 & 101
13353 GUARDRAIL GR-8B LF avg. 1017 & 101
13355 GUARDRAIL GR-10 LF avg. 1017 & 101
13421 MEDIAN BARRIER MB-3 LF avg. 1017 & 101
13450 MEDIAN BARRIER MB-5 LF avg. 1017 & 101
13451 MEDIAN BARRIER MB-5A LF avg. 1017 & 101
13452 MEDIAN BARRIER MB-5B LF avg. 1017 & 101
13545 REINF. STEEL LB 101704
14502 REINFORCING STEEL LB 101704
15290 PATCH.CEM.CONC.PAVE.TY.CRCP-A SY 101704
15302 PATCH.CEM.CONC.PAVE. TY. Il sY 101704
15305 PATCH.CEM.CONC.PAVE.TY. IV-A sY 101704
17323 GUARDRAIL BEAM * LF avg. 1017 & 101
17325 RADIAL GUARDRAIL BEAM - LF avg. 1017 & 101
17327 RUB RAIL LF avg. 1017 & 101
17353 CABLE GR-3 LF avg. 1017 & 101
17521 GUARDRAIL BEAM (WEATHERING STEEL) LF avg. 1017 & 101
17523 RADIAL GUARDRAIL BEAM (WEATHERING STEEL) LF avg. 1017 & 101
17525 RUB RAIL (WEATHERING STEEL) LF avg. 1017 & 101
2250 FENCE FE-W1 LF avg. 1017 & 101
22643 FENCE FE-CL LF avg. 1017 & 101
22645 FENCE FE-CL VINYL COATED LF avg. 1017 & 101
23043 WATER GATE FE4 TY.lIl LF avg. 1017 & 11
23501 FENCE FE-W1 (FABRIC ONLY) LF avg. 1017 & 101
45522 4" STEEL ENCASE. PIPE LF 101706
45532 6" STEEL ENCASE. PIPE LF 101706
45562 16" STEEL ENCASE, PIPE LF 101706

Commonwealth of Virginia
Virginia Department of Transportation
Page 6 of 8



Request for Proposals I-64 Widening and Route 623 Interchange Improvements

Part 3 Goochland County and Henrico County, Virginia

Lump Sum Agreement Project No. 0064-964-110

March 7, 2013 Contract [D # C00070542DB55
45572 18" STEEL ENCASE. PIPE LF 101706
45582 24" STEEL ENCASE. PIPE LF 101706
45584 24" JACKED STEEL ENCASEMENT PIPE LF 101706
45592 30" STEEL ENCASE. PIPE LF 101706
50402 SIGN POST STEEL 3" LF 109706
50404 SIGN POST STEEL 4" LF 101706
50406 SIGN POST STEEL &" LF 101706
50410 SIGN POST STEEL 10" LF 101706
50412 SIGN POST STEEL 12" LF 101706
50414 SIGN POST STEEL 14" LF 101706
50416 SIGN POST STEEL 16" LF 101706
50418 SIGN POST STEEL 18" LF 101706
51317 SIG. POLE MP-1 20° ONE ARM 30 EA 101706
51319 SIG. POLE MP-1 20° ONE ARM 32' EA 101706
51325 SIG. POLE MP-1 20' ONE ARM 38' EA 101706
51327 SIG. POLE MP-1 20' ONE ARM 40' EA 101706
51329 SIG. POLE MP-1 20' ONE ARM 42 EA 101706
51331 SIG. POLE MP-1 20' ONE ARM 44' EA 101706
51337 SIG. POLE MP-1 20' ONE ARM 50' EA 101706
51339 SIG. POLE MP-1 20' ONE ARM 52' EA 101706
51341 SIG. POLE MP-1 20' ONE ARM 54' EA 101706
51344 SIG. POLE MP-1 20" ONE ARM 56' EA 101706
51346 SIG. POLE MP-1 20' ONE ARM 58' EA 101706
51347 SIG. POLE MP-1 20' ONE ARM &0’ EA 101706
51348 SIG. POLE MP-1 20' ONE ARM 62" EA 101706
51368 SIG.POLE MP-1 20'TWO ARMS 36'& 42' EA 101706
51400 S1G.POLE MP-1 CO.LU.ONE ARM 38 EA 101706
51402 SIG.POLE MP-1 CO.LU.ONE ARM 40 EA 101706
51408 SIG.POLE MP-1 CO.LU.ONE ARM 46 EA 101706
51412 SIG.POLE MP-1 CO.LU.ONE ARM 50 EA 101706
51414 SIG.POLE MP-1 CO.LU.ONE ARM 52 EA 101706
51416 SIG.POLE MP-1 CO.LU.ONE ARM 54 EA 101706
51418 SIG.POLE MP-1 CO.LU.ONE ARM 56 EA 101706
51420 S1G.POLE MP-1 CO.LU.ONE ARM 58 EA 101706
51422 SIG.POLE MP-1 CO.LU.ONE ARM 60 EA 101706
55162 LIGHTING POLE LP-1 30'4' EA 101706
55163 LIGHTING POLE LP-1 30'-6' EA 101706
55166 LIGHTING POLE LP-1 30-12' EA 101706
55169 LIGHTING POLE LP-1 356 EA 101706
55171 LIGHTING POLE LP-1 3510 EA 101706
55176 LIGHTING POLE LP-1 40'-8' EA 101706
55185 LIGHTING POLE LP-2 TYPE A EA 101706
55186 LIGHTING POLE LP-2 TYPE B EA 101706
55187 LIGHTING POLE LP-2 TYPEC EA 101706
55188 LIGHTING POLE LP-2 TYPE D EA 101706
55189 LIGHTING POLE LP-2 TYPE E EA 101706
55190 LIGHTING POLE LP-2 TYPE F EA 101706
55192 LIGHTING POLE LP-2 TYPE H EA 101706
60452 REINF. STEEL BRIDGE APPR. SLAB LB 101704
61700 REINF. STEEL LB 101704
61704 CORROSION RESISTANT REINF. STEEL LB 101704
61705 EPOXY COATED REINF. STEEL LB 101704
61750 STRUCT.STEEL HIGH STRG.PLT.GIRDERS LB avg. 1017 & 101
61811 STR.STEEL PLATE GIRDER ASTM A709 GRADES0 LB avg. 1017 & 101
61812 STR.STEEL PLATE GIRDER ASTM A709 GRADES50 LB avg. 1017 & 101
61813 STR.STEEL PLATE GIRDER ASTM A709 GRADEHPS50W LB avg. 1017 & 101

Commonwealth of Virginia
Virginia Department of Transportation
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Request for Proposals I-64 Widening and Route 623 Interchange Improvements

Part 3 Goochland County and Henrico County, Virginia

Lump Sum Agreement Project No. 0064-964-110

March 7, 2013 Contract 1D # C00070542DB55
61814 STR.STEEL PLATE GIRDER ASTM A709 GRADEHPS70W (1] avg. 1017 & 101
61820 STR.STEEL ROLLED BEAM ASTM A709 GRADE 36 LB avg. 1017 & 101
61821 STR.STEEL ROLLED BEAM ASTM A709 GRADESO LB avg. 1017 & 101
61822 STR.STEEL ROLLED BEAM ASTM A709 GRADESOW LB avg. 1017 & 101
61990 STEEL GRID FLOOR SF avg. 117 & 101
64110 STEEL PILES 10" LF avg. 1017 & 101
64112 STEEL PILES 12" LF avg. 1017 & 101
64114 STEEL PILES 14" LF avg. 1017 & 101
64768 DRIVING TEST FOR 12" STEEL PILE LF avg. 1017 & 101
64778 DRIVING TEST FOR 14" STEEL PILE LF avg. 1017 & 101
65200 REINF. STEEL L8 101704
65204 CORROSION RESISTANT REINF. STEEL L8 101704
65205 EPOXY COATED REINF. STEEL LB 101704
67086 PED. FENCE & LF avg. 1017 & 101
67088 PED. FENCE 8' LF avg. 1017 & 101
67089 PED. FENCE 10' LF avg. 1017 & 101
68100 REINF. STEEL LB 101704
66104 CORROSION RESISTANT REINF. STEEL LB 101704
68105 EPOXY COATED REINF. STEEL LB 101704
68107 STR.STEEL PLATE GIRDER ASTM A709 GRADESO LB avg. 1017 & 101
68108 STR. STEEL PLATE GIRDER ASTM A709 GR50W LB avg. 1017 & 101
68109 STR. STEEL PLATE GIRDER ASTM A708 GR.HPS50W LB avg. 1017 & 101
68110 STR. STEEL PLATE GIRDER ASTM A709 GR.HPSTOW LB avg. 1017 & 101
68112 STR.STEEL ROLLED BEAM ASTM A709 GR.36 LB avg. 1017 & 101
68113 STR.STEEL ROLLED BEAM ASTM A709 GR.50 LB avg. 1017 & 101
68114 STR.STEEL ROLLED BEAM ASTM A709 GR. 50w LB avg. 1017 & 101
68115 STRUCT. STEEL LB avg. 1017 & 101
68270 REINF. STEEL BRIDGE APFR. SLAB LB 101704
65060 SHEET PILES, STEEL SF avg. 1017 & 11
69100 REINF. STEEL LB 101704
69104 CORROSION RESISTANT REINF. STEEL 1.B 101704
69105 EPOXY COATED REINF. STEEL LB 101704
69110 STEEL PILES 107 LF avg. 1017 & 101
69112 STEEL PILE 12" LF avg. 1017 & 101
69113 DRIVING TEST FOR 12" STEEL PILE LF avg. 1017 & 101

__ I elect to use this provision

X_l elect not to use this provision
Date: August 14, 2013

Signature: qu{

¥

Design-Builder: Corman Construction, Inc.

Vendor No.: €037

Commonwealth of Virginia
Virginia Department of Transportation
Page 8 of 8
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Form C-24

Coniract ID No:C00070542DB55 Rev. 7-6-05
COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
PROPOSAL GUARANTY
KNOW ALL MEN BY THESE PRESENTS, THATWE  Corman Construction, Inc. As

principal, and Fidelity and Deposit Company of Maryland Surety, are held and firmly bound unto the
Commonwealth of Virginia as obligee, in the amount of FIVE PERCENT OF THE DOLLAR VALUE OF THE
BID, lawful maoney of the United States of America, for the payment of which, well and truly to be made, we
bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally and firmly
by these presents.

SIGNED, sealed and dated this 20th Day of June . 2013

WHEREAS, the above said principal is herewith submitting its proposal for:

PROJECT NUMBER: 0064-964-110,P101,RW201,C501,B610-B614,B616,B617,0601-D606
I-64 Widening and Route 623 Interchange Improvements

NOW, THEREFORE, the condition of the above obligee is such, that if the aforesaid principal shall be
awarded the contract upon said proposal and shall within the time specified in the Specifications after the
notice of such award enter into a contract and give bond for the faithful performance of the contract, then this
obligation shall be null and void; otherwise to remain in full force and effect and the principat and surety will
pay unto the obligee the difference in money between the amount of the bid of the said principal and the
amount for which the obligee may legally contract with another party to perform the said work if the latter
amount be in excess of the former; but in no event shall the liability exceed the penal sum hereof.

Corman Construction, Inc. Fidelity and Deposit Company of Mary|aouite,
By: w Q]é Br!: 9 M L ", 'm’t
(Officer, Partner or } (Seal) atricia L. Lewis (Attomey-In-Fact*)§(Se
Alsnod, € Cox VICE F(EsidenT 1400 American Lane, Tower |, 18tRFY
Schaumburg, IL_60196-1056 -~
{Principal*) (Address) '
arn A7
By: By:
{Officer, Partner or Qwner) (Seal) (Surety Company)
(Principal®} (Attorneydn-Fact*) (Seal}
By: By:
{Officer, Partner or Owner) (Seal) {Address)

*Nole: If the principal is a joint venture, each party thereof must be named and execution made by same heraon. If there is more than
one surety to the bid bond, each surety must be named and execulion shall be made by same hereon.

Elactronic Bid Only: In lisv of completing the above sectlon of the Conlract Performance Bond, the Principal shall file an Electronic
Bid Bond when bidding electronically. By signing below the Principal is ensuring the idenlified electronic bid bond has been
executed and the Principal and Surety are firmly bound unto the Commonwealth of Virginia under the same conditions of the bid
bond as shown above.

Electronic Bid Bond ID# CompanyI_Bidder Name Signature and Title
**Altach copy of Power of Attorney



Bond Number: Bid Bond

Commonwealth of Virpinia,

Obligee: Department of Transportation

ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND
POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a cotporaticn of the State of New
York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Maryland, and the FIDELITY
AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Maryland (herein collectively called the "Companies"), by
Geoffrey Delisio, Vice President, in pursuance of authority granted by Article V, Section 8, of the By-Laws of said Companies, which are
set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do hereby nominate, constitute,
and appoint _ Patricia L. Lewis R
its true and lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: any
and all bonds and undertakings, and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon
said Companies, as fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected
officers of the ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York., the regularly elected officers of the
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryiand., and the regularly elected
officers of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland, in their own proper

persons,

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of
the By-Laws of said Companies, and is now in force.

IN WITNESS WHEREOF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of the said
ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and
FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this _17th day of _May LAD 2012

ATTEST:

ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

N

Al
|
.
| o
00 %
gy iy

iy,
At QH
‘?ﬁ

i é

\i’-zr

wwﬁﬁﬁ, %ﬂéw

Assistant Secretary Vice President
Gerald F. Haley Geoffrey Delisio
State of Maryland
County of Baltimore
On this _J7th ___ day of May »AD. 2012 , before the subscriber, a Notary Public of the State of Maryland, duly commissioned

and qualified, Geoffrey Delisio, Vice President and Gerald F. Haley, Assistant Secretary of the Companies, to me personally known to be the individuals
and officers described in and who cxecuted the preceding instrument, and acknowledged the execution of same, and being by me duly swom, deposeth and
saith, that he/she is the said officer of the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of said Companies,
and that the said Corporate Seals and the signature as such officer were duly affixed and subscribed to the said instrument by the suthority and direction of the

said Cerporalions.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written,
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Censtance A. Dunn, Notary Public *5_; S MydY 53 §
My Commission Expires: July 14, 2015 ’-r,,"l":';‘,';“-;{;::‘:‘?\\‘

"y e



EXTRACT FROM BY-LAWS OF THE COMPANIES

"“Article V, Section 8, Attomeys-in-Fact. The Chief Executive Officer, the President, or any Executive Vice President or Vice President
may, by written instument under the atiesled corporate seal, appoint attomeys-in-fact with authority to execule bonds, policies,
recognizanees, stipulations, undertakings, or other like instruments on behalf of the Company, and may authorize any officer or any such
attomey-in-fact to affix the corporate seal thereto; and may with or without cause modify of revoke any such appointment or authority at any
time."

CERTIFICATE

I, the undersigned, Vice President of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN
CASUALTY AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the
foregoing Power of Attomey is still in full force and effect on the date of this certificate; and I do further certify that Article V, Section 8, of
the By-Laws of the Companies is still in force.

This Power of Attomey and Certificate may be signed by facsimile under and by authority of the following reselution of the Board of
Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly called and held on the 15th day of December 1998.

RESOLVED: "That the signature of the President or a Vice President and the attesting signature of a Secretary or an Assistant Secretary
and the Seal of the Company may be affixed by facsimile on any Power of Attomey...Any such Power or any centificate thereof bearing such
facsimile signature and seal shall be valid and binding on the Company.”

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of
Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a meeting duly called and held on the 5th day of
May, 1994, and the following resolution of the Board of Dircctors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a
meeting duly called and held on the 10th day of May, 1990,

RESOLVED: "That the facsimile or mechanically reproduced scal of the company and facsimile or mechanically reproduced signature
of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, wherever appearing upon a
certified copy of any power of attomey issued by the Company, shall be valid and binding upon the Company with the same force and effect
as though manually affixed.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the cotporate seals of the said Companies,
this _20th _ dayof June 2013

Thomas O. McClellan, Vice President
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Form C-104
Rev. 7-13-05

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

PROJECT: 0064-964-110, P101, RW201, C501

FHWA: NH-064-2(150)

This form must be completed, signed and retumed with bid; and failure to do so may result in the rejection of
your bid. THE CONTRACTOR SHALL AFFIRM THE FOLLOWIN G STATEMENT EITHER BY SIGNING
THE AFFIDAVIT ANDHA VINGIT NOTARIZED OR BY SIGNING THE UNSWORN DECLARATION
UNDER PENALTY OF PERJURY UNDER THE LAWS OF THE UNITED STATES. A SEPARATE FORM
MUST BE SUBMITTED 8Y EACH PRINCIPAL OF A JOINT VENTURE BID,

STATEMENT, In preparation and submission of this bid, |, the firm, corporation or officers, agents or
employees thereof did not, either directly or indirectly, enter into any combination or amangement with any
persons, firm or corporation or enter into any agreement, participate in any collusion, or otherwise take any
action in the restraint of free, competitive bidding in violation of the Sherman Act (15 1).5.C. Section 1) or
Article 1.1 or Chapter 12 of Titie 18.2 (Virginia Govemmental Frauds Act), Sections §9.1-9.1 through 59.1-
9.17 or Sections 59.1-68.6 through 59.1-68.8 of the Code of Virginia.

AFFIDAVIT
The undersigned is duly authorized by the bidder to make the foregoing statement to be filed with bids
submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation Board.

Signed at AA County, Annapolis Junction, MD ,this 14 dayof August ,20 13
County (City), STATE Arthur . @dx, III
Corman Construction, Inc. By: - Vice President
{Name of Firm) ture) Title (prnt)
STATE of Maryland COUNTY (CITY}of _AA Co, Annapolis Junction
To-wit:
| Bonnie Hulme , @ Notary Public in and for the State and

County(City) aforesald, hereby certify that this day  Arthur C. Cox, lll
personally appeared before me and made oath that he is duly authorized to make the above statements

day of August ,20 13
My Commission expires May 19, 2014
OR
UNSWORN DECLARATION

The undersigned is duly authorized by the bidder to make the foregoing statement to be filed with blds
submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation Board.

Signed at , this day of , 20
County (City), STATE

By:

{Name of Firm) {Signature) Title {print)



Form C-105
Rev. 7-13-05

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
AFFIDAVIT

PROJECT: 0064-964-110, P101, RW201, CS01

FHWA: NH-064-2(150)

This form must be completed, signed, notarized and retumed with bid; and failure to do so, may result in the
rejection of your bid. A separate form must be submitted by each principal of a joint venture bid.

1.

I, the firm, corporation or officers, agents or employees thereof have neither directly nor
indirectly entered into any combination or arrangement with any person, firm or corporation
or entered into any agreement, participated in any collusion, or otherwise taken any action
in restraint of free competitive bidding in connection with such contract, the effect of which
is to prevent competition or increase the cost of construction or maintenance of roads or
bridges.

During the preceding twelve months, | (we) have been a member of the following Highway
Contractor's Associations, as defined in Section 33.1-336 of the Code of Virginia (1970). (If
none, so state).

NAME Location of Principal Oifice
VTCA Richmond, VA
ARTBA Washington, DC
MTBMA Glen Bumie, MD

| (we) have _v¥_, have not . pariicipated in a previous contract or subcontract
subject to the equal opportunity clause, as required by Executive Orders 10925, 11114, or
11246, and that I\We have _ v, have not , filed with the joint Reporting Committee,
the Director of the Office of Federal Contract Compliance, a Federal Govemment
contracting or administering agency, or the former President's Committee on Equal
Employment Cpportunity, all reporis due under the applicable filing requirements.

Note: The above certification is required by the Equal Employment Opportunity
Regulations of the Secretary of Labor [41 CFR 60-1.7(b)(1)], and must be submitted by
bidders and proposed subcontractors only in connection with contracts and subcontracts
which are subject to the equal opportunity clause. Contracts and subcontracts which are
exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. {Generally only
contract or subcontracts of $10,000 or under are exempt.)

Currently, Standard Form 100 {EEO-1) is the only report required by the Executive Orders
or their implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous
contract or subcontract subject to the Executive Orders and have not filed the required
reports should note that 41 CFR 60-1.7(b) (1) prevents the award of contract and
subcontract unless such contractor submits a report covering the delinquent period or such
other period specified by the Federal Highway Administration or by the Director, Office of
Federal Contract Compliance, U.S. Department of Labor.

{Continued)



ORDER NO.:
CONTRACT ID. NO.:

Form C-105
page 2

3. The bidder certifies to the best of its knowledge and belief, that it and its principals:

(a) Are not presently debamed, suspended, proposed for debarment, declared
Ineligible or voluntarly excluded from covered transactions by any Federzal
department or agency;

(b) Have not within a three year period preceding this proposal been convicted of or
had a civil judgement rendered against them for commission of fraud or a criminal
offence in connection with obtaining, attempting to obtain, or performing a public
{Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false statements, or
receiving stolen property;

() Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the
offenses enumerated above; and

(d) Where the bidders is unable to certify to any of the statements in this certification,
the bidder shall show an explanation below.

Explanations will not necessarily result in denial of award, but will be considered in determining
bidder responsibility. For any explanation noted, indicate below to whom it applies, initiating
agency, and dates of action. Providing false information may result in federal criminal prosecution
or administration sanctions. The bidder shall provide immediate written notice to the Department if
at any time the bidder leams that its cerfification was erroneous when submitted or has become
erroneous by reason of change clrcumstances.

The undersigned is duly autharized by the bidder to make the foregoing statements to be filed with
bids submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation
Board.

Signed at AA County, Annapolls Junction, MD ,this 14 dayof August ,20 13
County (City), STATE Arthurflc 11
Corman Construction, Inc. By: i

Vice President

Titie (print)
AA Co, Annapolis Junction

(Name of Firm)
STATE of Maryland COUNTY (CITY) 0
) To-wit:
| Bonnie Hulme , a Notary Public in and for the State and
County(City) aforesaid, hereby certify that this day  Arthur C. Cox, Il

personally appeared before me and made oath that he is duly authorized to make the above statements

day of August .20 13
My Commission expires May 19, 2014
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Form C-111
Rev. 2-15-11

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
MINIMUM DBE REQUIREMENTS
proJECT NG, 0064-964-110, P101, RW201, C501

FHWA NO. NH-064-2(150)

***INSTRUCTIONS ***

THIS FORM CAN BE USED BY THE CONTRACTOR TO SUBMIT THE NAMES OF DBE FIRMS TO BE UTILIZED ON THE PROJECT. THE
CONTRACTOR SHALL INDICATE THE DESCRI!PTION OF THE CATEGORY (S, M, SF or H) AND THE TYPE OF WORK THAT EACH DBE WILL
PERFORM AND THE ALLOWABLE CREDIT PER ITEM(S). ADDITIONAL SHEETS TO SHOW THE ALLOWABLE CREDIT PER ITEM MAY BE
ATTACHED IF NECESSARY. PLEASE NOTE: THE AMOUNT OF ALLOWABLE CREDIT FOR A DBE SUPPLIER IS 60% OF THE TOTAL COST
OF THE MATERIALS OR SUPPLIES OBTAINED AND 100% FOR A DBE MANUFACTURER OF THE MATERIALS AND SUPPUES OBTAINED.
A CONTRACTOR MAY COUNT 100% OF THE FEES PAID TO A DBE HAULER FOR THE DELIVERY OF MATERIALS AND SUPPLIES TO THE
PROJECT SITE, BUT NOT FOR THE COST OF THE MATERIALS AND SUPPLIES THEMSELVES.

DBE REQUIREMENT 10 %
PERCENT ATTAINED BY BiDDER /0.7 %

USED AS
SUBCONTR. (S)
MFG. (M) $ AMOUNT OF
NAMES(S) AND CERTIFICATION NO. SUPPLIER (5P} TYPE OF WORK AND ITEM ALLOWABLE
OF DBE(S}) TO BE USED HAULER (H) NO(S}) CREDIT PER ITEM
Roadside, Inc. 626684 5 Hwy Construction, underdrains $519,173.00
DW Carey Hauling 000918 ap Onsite Trucking 5$230,000.00
Atlantic Concrete Cutting 650134 ] Sawcutting $121,954.00
A&P Services LLU 650392 E] Guardrail $379,927.00
EBA Engineering, Inc. 003667 [ Hwy Construction Services A B
H&B Survey & Mapping 679423 5 Survey $60,000.00
TOTAL $ Continued
TOTAL CONTRACT VALUE § x REQUIRED DBE % = 3 Continued

WWE CERTIFY THAT THE PROPOSED DBE(S) SUBMITTED WILL BE USED ON THIS CONTRACT AS STATED HEREON AND ASSURE THAT
DURING THE LIFE OF THE CONTRACT. UWE WILL MEET OR EXCEED THE PARTICIPATION ESTABLISHED HEREON BY THE

i

DEPARTMENT.

Corman Construction, Inc. BY
BIDDER SIG
Arthur C. Cox, lll - Vice President BY August 14, 2013

TITLE DATE



Form C-t 11
Rev., 2-15-11

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
MINIMUM DBE REQUIREMENTS
PROJECTNO, 0064-964-110, P101, RW201, C501

FHWA NO. NH-064-2(150)

***INSTRUCTIONS ***

THIS FORM CAN BE USED BY THE CONTRAGTOR TO SUBMIT THE NAMES OF DBE FIRMS TO BE UTILZED ON THE PROJECT. THE
CONTRACTOR SHALL INDICATE THE DESCRIPTION OF THE CATEGORY (5, M, 5P or H) AND THE TYPE OF WORK THAT EACH DBE WILL
PERFORM AND THE ALLOWABLE CREDIT PER ITEM(S}. ADDITIONAL SHEETS TO SHOW THE ALLOWABLE CREDIT PER ITEM MAY BE
ATTACHED IF NECESSARY. PLEASE NOTE: THE AMOUNT OF ALLOWABLE CREDNIT FOR A DBE SUPPLIER IS 60% OF THE TOTAL COST
OFTIEMATHALBORMESOBTNNEJM1mFORADBEMANUFACTlREROFTHEMATEHALSANDSUPPLESOBTNNEJ.
A CONTRACTOR MAY COUNT 100% OF THE FEES PAID TO A DBE HAULER FOR THE DELVERY OF MATERIALS AND SUPPLES TO THE
PROJECT SITE, BUT NOT FOR THE COST OF THE MATERIALS AND SUPPLIES THEMSELVES.

DBE REQUIREMENT 10 5
PERCENT ATTAINED BY BipDER /0. 7+ w

USED AS
SUBCONTR. (S)
. MFG. (M) $ AMOUNT OF
NAMES(S) AND CERTIFICATION NO. SUPPLIER (SP) TYPE OF WORK AND ITEM ALLOWASI.E
OF DBE(S) TO BE USED HAULER (H) NO(S) CREDIT PER ITEM

Quarry Products Unlimited 685867 ] Agphalt $720,000.00

Utilities Professional Serv 676087 Engineering Consuitants $47,000.00 —

n

TOTAL $ 3,263,054.00
LE0SIE QBRI

TOTAL CONTRACT VALUE 823, 98,243 . requreppee /0 % =g 3, 328 F29.90

IIWECE?UFYTFHTWEPRQPOSEDDBE(S)&BIMEDMLLBE%EJONTMSGDMASSTATEDHEFECNANDABS!RETHAT
DURING THE LIFE OF THE CONTRACT. UWE WILL MEET OR EXCEED THE PARTICIPATION ESTABLISHED BY THE

DEPARTMENT.
Corman Construction, inc. BY

' BIDDER SIGNATURE |
Arthur C. Cox, fIf - Vice President BY August 14, 2013

TITLE DATE



Form C-112
Rev, 3-1-11
Paga 10f2

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

ProjectNo,; 0064-964-110, P101, RW201, C501

Federal Project No.: NH-064-2 (150}
This.form is fo be submitted In accordance with the Department’s Special Provision for Section 107.15.

it is hereby certified by the below signed Contractors that there exists a written quole, acceptabie to the parties
involved praliminary to 2 binding subcontract agreement stating the detalis concerning the work to be petformed
and the price which will ba paid for the aforementioned work. This document Is not Intended to, nor should it be
construed to, contain the antire text of the agreement betwsen the contracting parties. Thils document does not take
the place of, nor may it ba substituted for, an official subcontracting agreement In those situations that may. require
such an agreement. A copy of the fully execiuted subcontract agreement shail be submitted to the Engineer within
fourtesn {14) business days after contract execution.

it Is further certified that the aforementioned mutually accaptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated,

The prime Contractor further represents that the aforementioned mutually acceptable quote and fully executed
subcontract agreament shall remain on file for a period of not iess than one year foliowing completion of the prime's
contract with the Department or for such longer period as provisions of goveming Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subcontractor, regardless of tler, In which they are claiming DBE credit toward the contract goal.

Contfractors further jointly and severally represent that sald binding agreement is for the performance of a
"commercially useful function” as that term 1s empiocyed in 49 C.F.R. Part 26.55 (¢), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor Corman Construction, inc.

By: Vice F‘resldent_

Signature. /

Arthur €. Cox, III Date: July 11,2013
First Tier
Subcontractor if
Applicable
By:
Signature Title

Date:




Fom C-112
Rev. 3-1-11
Page20f2

Second Tier
Subcontractor if
Applicable

Signature Title
Date:

Third Tier
Subcortractor if
Appicable

Signature Title
Date:

DBE Conlractor Q\OQ(\Sd o TAC

o Date: ’”‘ Mg




Farm C-112
Rev. 3-1-11
Page 10of2

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.. 0064-964-110, P101, RW201, C501
Federal Project No.: NH-064-2(150)
This form is to be submitted in accordance with the Department’'s Special Provision for Section 107.15.

It is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary to a binding subcontract agreement stating the details concerning the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entlire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subconiract agreement shall be submitted to the Engineer within
fourteen (14) business days after contract execution.

It is further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-writien representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor further represents that the aforementioned mutually acceptable quote and fully executed
subcontract agreement shall remain on file for a period of not less than one year following completion of the prime's
contract with the Department or for such longer period as provisions of goveming Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subcontractor, regardless of tier, in which they are claiming DBE credit toward the contract goal.

Contractors further joinfly and severally represent that said binding agreement is for the performance of a
"commercially useful function” as that term is employed in 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FiRM

Prime Contractor Corman Construction, Inc.

By: Vice President

Signature! Title
Arthur C. Cox, III Date: July 11, 2013
First Tier
Subcontractor if
Applicable
By:
Signature Title

Date:




Form C-112
Rev 3-1-11
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Second Tier
Subcontractor if
Applicable

By

Signature Title
Datee

Third Tier
Subcontractor if
Applicable

By S - :
Signature Title
Date

DBE Contractor /D M Qﬂr\.! \')(A.L\.- r\u J\a\( .
ﬂ / /1/ d/ “Fresded

U Signat Titte
y et Date 7’/qi}20|:})




Form C-112
Rev. 3-1-11
Page1of2

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

ProjectNo_; 0064-964-110, P01, RW201, C501

Federal Project No.. NH-064-2(150)
This form is to be submitted in accordance with the Department's Special Provision for Section 107.15.

It is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary o a binding subcontract agreement stating the details conceming the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Engineer within
fourteen (14) business days after contract execution.

It is further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor further represents that the aforementioned mutually acceptable quote and fully executed
subcontract agreement shall remain on file for a period of not less than one year following completion of the prime's
contract with the Depariment or for such longer period as provisions of goveming Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subcontractor, regardless of tier, in which they are claiming DBE credit toward the contract goal.

Contractors further jointly and severally represent that said binding agreement is for the performance of a
"commercially useful function” as that term is employed in 49 C.F.R. Part 26.55 (¢}, (d)

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor Corman Construction, Inc.

By: A—W Vice President

Signature | Titie
Arthur C. Cox, II1I Date: July 11, 2013
First Tier
Subecontractor if
Applicable
By:
Signature Title

Date:




Second Tier
Subcontractor if
Applicable

Third Tier
Subcontractor if
Applicable

DBE Contractor
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Signature

Date:

By:

Signature

Date:

Title

AN Cndele Gudhn In

preSidend

Skgnature

By. %_L%f)dm

Date: 7 }[ ‘% ﬂ? |3
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.. 0064-964-110, P101, RW201, C501

Federal Project No.: NH-064-2(150)
This form is to be submitted in accordance with the Department’s Special Provision for Section 107.15.

It is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary to a binding subcontract agreement stating the details concerning the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended o, nor should it be
construed to, contain the entire text of the agreement between the contracling parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subconiract agreement shall be submitted to the Engineer within
fourteen (14) business days after contract execution.

It is further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor further represents that the aforementioned mutually acceptable quote and fully executed
subcontract agreement shall remain on file for a period of not less than one year following completion of the prime's
contract with the Department or for such longer period as provisions of governing Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subconiractor, regardless of tier, in which they are claiming DBE credit toward the contract goal.

Contractors further jointly and severally represent thal said binding agreement is for the performance of a
"commercially useful function” as that term is employed in 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor Corman Construction, Inc.

By: 34@@9)0 Vice President

Signature | Title
Arthur C. Cox, III Date: July 11, 2013

First Tier
Subcontractor if

Applicable A1P SERVICES, LLC

By:L__OW“ CHIEE EXEC.MANAGE &

Signatyre Title
Date: 7 (2 ’zDiB
I I
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Second Tier
Subcontractor if
Applicable

Signature Title
Date:

Third Tier
Subcontractor if
Applicable

By:

Signature Titie
Date:

DBE Contractor /A\'QP SERVICES, LL(

By:W\ CHIEF EXET . MANAGER_
Sighature Title
U Date; _ 7 !2 ! 2013
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.. 0064-564-110, P10l, RW201, C501
Federal Project No.. NH-064-2(150)
This form is to be submitted in accordance with the Department’s Special Provision for Section 107.15.

it is hereby certified by the below signed Contractors that there exists a written quote, acceptabie to the parties
involved preliminary to a binding subcontract agreement stating the details concerning the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Engineer within
fourteen {14) business days after contract execution.

it is further certified that the aforementioned mutuaily acceptable guote and fully executed subcontract agreement
represent the entire agreement between the paries involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor futher represents that the aforementioned mutually accepiable quote and fully executed
subcontract agreement shall remain on file for a period of not less than one year following completion of the prime's
contract with the Department or for such longer period as provisions of goveming Federal or State law or reguiations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subcontractor, regardless of tier, in which they are claiming DBE credit toward the contract goai.

Contractors further jointly and severally represent that said binding agreement is for the performance of a
"commercially useful function” as that term is employed in 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor Coman Construction, Inc.

By: M/QO\& Vice President

" Signature { L
Arthur C. Cox, III Date: June 20, 2013

First Tier

Subcontractor if o
Applicable EBA Engineering, inc.

First Executive Vice President
Title
Date: June 14, 2013

By:

Kunal Gangdépadhyay, PE




Second Tier
Subcontractor if
Applicable

Third Tier
Subcontractor if
Applicable

DBE Contractor

Form C-112
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By:
Signature Title
Date:
By: _
Signature Title
Date:
By:
Signature Title

Date:
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.. 0064-964-110, P10l1l, RW201, C501

Federal Project No.. NH-064-2 (150)
This form Is to be submitted in accordance with the Department's Special Provision for Section 107.15,

it is hereby certified by the below signed Contractors that there exists a written quote, acceptable to the parties
involved preliminary to a binding subcontract agreement stating the details concerning the work to be performed
and the price which will be paid for the aforementioned work. This document is not intended to, nor should it be
construed to, contain the entire text of the agreement between the contracting parties. This document does not take
the place of, nor may it be substituted for, an official subcontracting agreement in those situations that may require
such an agreement. A copy of the fully executed subcontract agreement shall be submitted to the Engineer within
fourteen (14) business days after contract execution.

It is further certified that the aforementioned mutually acceptable quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agreements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor further represents that the aforementioned mutually acceptable quote and fully executed
subcontract agreement shall remain on file for a period of not less than one year following completion of the prime’s
contract with the Department or for such longer period as provislons of goveming Federal or State law or regulations
may require. For purposes of this form, the term Prime Contractor shall refer to any Contractor utilizing a DBE
subcontractor, regardless of tier, in which they are claiming DBE credit toward the contract goal.

Contractors further jointly and severally represent that sald binding agreement Is for the performance of a
"commercially useful function” as that term is employed In 49 C.F.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor Corman Construction, Inc.

By: W Vice President M‘IO

Signature ﬁ: Title I
Arthur C. Cox, IfI Date: June 20, 2013

First Tier
Subcontractor if
Applicable RK&K

By: wﬂad
Signatu itle
Date: (e t iﬂ’ 13
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Second Tier
Subcontractor if
Applicable

By:

Signature Title
Date:

Third Tier
Subcontractor if
Applicable

By:

Signature Title
Date:

DBE Contractor  H&B Surveying and Mapping, LLC

By: 7& £ W Vice President

Signature ~ Title
Date: June 14, 2013
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.: 0064-964-110, P101, RW201, C501
Federal Project No.: NH-064-2(150)
This form is to be submitted in accordance with the Departmant's Special Provision for Section 107.15.

Ilis hereby certified by the below signed Contractors thal there exisis a writlen quote, acceptable io the parties
invoived prefminary to a binding subcontract agreemenl stating the details concerming the wotk to be parformed
and. the price which will be paid for the aforementioned work. This document is not intsndad to, nor should & be
construed to, contain the entira text of the agreement betwean the contracting parties. This document does not take
the piace of, nor may it be substituled for, an official subcontracting agreement in those situations that may require
such an egreement. A copy of the fully executed subconiract sgrasment shall be submitted to the Enginear within
fourteen (14) business days after contract execution.

i Is further certified that the aforementloned mutually acceptsbla quote and fully executed subcontract agreement
represent the entire agreement between the parties involved and that no conversations, verbal agresements, or
other forms of non-written representations shall serve to add to, delete, or modify the terms as stated.

The prime Contractor: further reprasents that the sforementioned mutually accepiable quole and fully executed
suhconiract agresment shall remain on file for. a petiod of not less than one year foliowing completion of the prime’s
contract with the Dapartment or for such longer period as provislons of goveming Feteral or State law or regutations
may require, For purposes of this form, the lerm Prime Contrector shall refer to any Contracior utilizing a DBE
subcontractar, regardiess of tiar; in which they are claiming DBE credd toward ths contract goal.

Contractors further jointly and seversily represeni thal sald binding egreement is for the performance of a
“commercially useful function” as that term is employed in 49 CF.R. Part 26.55 (c), (d).

TO BE SIGNED BY THE SUBCONTRACTOR TO THE PRIME-CONTRACTOR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DBE FIRM

Prime Contractor.  Corman Consiruction, Inc.

By: Vice President 5
Signalure™ | Ttie
Arthur C. Cox, III Date: July 11, 2013
First Tier
Subcontractor if
Applicabla
By: o e
Signature Tile




Sacond Tier
Subcontractor if
Applicable

Third Tier
Subcontractor if
Applicatle

DBE Coniractor

Fomm C-112
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By:

Signature
Dats;

Tiie

Date:

Titte




E ;
i
L
E
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COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
CERTIFICATION OF BINDING AGREEMENT
WITH
DISADVANTAGED BUSINESS ENTERPRISE FIRMS

Project No.. 0054-364-110, Pl0l, RW201, C501
Fedaral Project No, NH 0B4-2{150}
Thia form Is 1o be submilted in accordance with the Depariment's Special Pravision for Section 107,15,

It is herehy certified by the below signed Coniraciors that there exista » writlen quole, accepisble 10 the pamass
involved preliminary 1o a binding subcontract agrasment atziing the details conceming the work 1o be performad
and tha price which will be paid lor the aforementioned work. This document is nol infended to, nor should it be
construed to. conlain the enlira laxt of the agreemend between the contraciing partes. This documant does not lakg
the place ol. nor may || be substiluted for, an officlal subcontracting agrasment in those sfuations that may require
guch an agreement. A copy of the fully execuled subcontract agrsemant shall be submiltad lo tha Engineer within
Tourieen (14) businass days alier coniract execution,

It i5 further certifiad Ihat the sforamantioned muluglly acceptable quole and fully exsculed subconiract agreemenl
represent the enlirg sgfeement belween the parfies involved and thal no conversalions, varbal sgreements. or
other forms of non-written raprasentations shall serve to add to, delete, or modify the (ermns as staled,

The prime Conliactor furlher represents thal the sforementioned mulually acceptabla quota and fully exacited
ahmluqag-aomonl shell ramaln on file for a period of nd.lqos than one yesr inllowing compietion of the prima's

may require For ptrposes of this form, the lem Prime Contracior shal refar 10 any Contraclor uiliing o DBE
Subconlractor, regardiess of tier, in which they are claiming DBE credd loward Lhe conirael goal,

Contractors further jointty ang sevarglly represent thal seld binding agresment i3 for the performance of 2
“commercially useful function” as that term is empioyed In 49 C F.R. Part 28.55 (c), {d}

TO BE SIGNED BY THE SUSCONTRAGTOR TO THE PRIME CONTRACT OR, AND ANY LOWER TIER
SUBCONTRACTORS HAVING A CONTRACT WITH THE BELOW NAMED DEE FIRM

Piwme Contractor  Comman Constingélion, Inc.

Vice Prasident

sl fe Title
Arthur . Cox, III Data June 20, 2013

By

Flrst Tier

pricta Ama(m/ﬂnf‘msnfw ¢ -V The.

=M UDJer
qum Date, 7/} { f u/j
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Second Tier

iﬁ&ﬁm ! ﬂﬂ/eﬂlﬂq/dﬁge_ 445 )4'“24;,4 Mﬂéﬂw/ 3

By: % oot efaj /%M’W

Date: :ﬂ./y / Zazs

Third Tier
Subcontractor if
Applicable

By,

Signature Title
Data:

DBE conmoy(élég/?m Z/xém/wé wﬂ(c’,
e@ WM Lﬁu&// i

Signatlre “ — Tille
W e e 82003
4




